



Republic of the Philippines  
CENTRAL MINDANAO UNIVERSITY  
BIDS AND AWARDS COMMITTEE  
University Town, Musuan, Maramag, Bukidnon  
E-mail: [bac@cmu.edu.ph](mailto:bac@cmu.edu.ph)

## NOTICE OF AWARD

APR 12 2021

**ENGR. ERIC A. CUPIDA**  
The Manager  
**ERIANE CONSTRUCTION & SUPPLY**  
G. Lavina Ave., Poblacion, Valencia City

Dear Sir/Madam;


This is to inform you that bid proposal for the **PROPOSED CONSTRUCTION OF VIRTUAL NURSING ARTS BUILDING** which shall be funded under *General Fund* after having been post-qualified and declared to have obtained the Lowest Calculated Responsive Bid, has been recommended for award by the Bids and Awards Committee (BAC) of Central Mindanao University by virtue of **BAC Resolution No. 21-03-INFRA** and the same has been approved by the Central Mindanao University thru the undersigned in the amount of **Ten Million Three Thousand Three Hundred Seven Pesos and 96/100 Pesos (Php10,003,307.96)**. You are hereby requested to manifest your acceptance of the said.

You are therefore required, within the (10) days from receipt of this Notice of Award, to submit to us (a) this Notice with your signed "conforme" thereon, (b) the required Performance Security and CARI, (c) Updated Construction Schedule, S-Curve, Construction Methods, Manpower and Equipment Utilization Schedule, (d) Construction Safety and Health Program approved by the DOLE, and (e) PERT/CPM, all of which will form part of the Contract Agreement in accordance with the Bidding Documents. You are also required, within the ten (10) days, to formally sign the Contract Agreement.

Your failure to comply these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Finally, it must be noted that you shall not commence the work nor initiate the procurement of materials for the project prior to your receipt of the Notice to Proceed.

Very truly yours,

  
**JESUS ANTONIO G. DERIJE**  
President

Received, Acknowledged and Accepted:

Name: ERIC A. CUPIDA

Signature: 

Date: 4/12/21





**Republic of the Philippines**  
**CENTRAL MINDANAO UNIVERSITY**  
**BIDS AND AWARDS COMMITTEE**  
**University Town, Musuan, Maramag, Bukidnon**  
**E-mail: bac@cmu.edu.ph**

**CONTRACT OF AGREEMENT**  
**(21-03-INFRA)**

This AGREEMENT entered into at Musuan, Maramag, Bukidnon by and between the Republic of the Philippines, through the *Central Mindanao University* represented by **DR. JESUS ANTONIO G. DERIJE** in her capacity as *University President*, hereinafter referred to as **PARTY OF THE FIRST PART**.

And

**ERIANE CONSTRUCTION & SUPPLY** of G. Lavina Ave., Poblacion, Valencia City, represented **ENGR. ERIC A. CUPIDA** in his capacity as Proprietor/Manager hereinafter referred to as **PARTY OF THE SECOND PART**.

WITNESSETH

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the works under General Funds- **PROPOSED CONSTRUCTION OF VIRTUAL NURSING ARTS BUILDING**, hereinafter called "the works", and the PROCURING ENTITY has accepted the calculated Bid of the CONTRACTOR for the execution and completion of the Works within One Hundred Thirty Six (136) calendar days at the calculated unit bid prices shown in the following Bill of Quantities, or a total Contract price of **Ten Million Three Thousand Three Hundred Seven Pesos and 96/100 Pesos (Php10,003,307.96)**.

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority:

A. This Contract Agreement;

**PROPOSED CONSTRUCTION OF VIRTUAL NURSING ARTS BUILDING**

Item	Description	Qty	Unit	Unit Price	Total Amount
I	MOVING -IN	1	l.s.	40,887.00	40,887.00
II	EARTHWORKS, a.)Excavation	357.79	cu.m.	390.27	139,634.70
	b.) Backfill	758.07	cu.m.	700.93	531,354.01
III	CONCRETE WORKS	543.53	cu.m.	7,376.19	4,009,180.55
IV	REINFORCING STEEL	69,977.84	kls.	58.99	4,127,992.78
V	FALSE WORKS,				
	Formworks and Steel Scaffoldings	8,000.00	bd.ft.	120.44	963,520.00
VI	MASONRY WORKS, a.) 6" CHB	117.02	sq.m.	883.73	103,414.08



VII	PLUMBING AND ELECTRICAL ROUGHING IN	36	lengths	257.44	9,267.84
VIII	PPE	1	l.s.	43,365.00	43,365.00
IX	MOVING OUT	1	l.s.	34,692.00	34,692.00
			TOTAL		10,003,307.96

B. Documents forming part of the Contract Agreement:

- 1.) Notice of Award (NOA) with the Contractor's signed "conforme"
- 2.) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
- 3.) Bidding Documents
- 4.) Specifications
5. Drawings
- 6.) Special Conditions of Contract (SCC)
- 7.) General Conditions of Contract (GCC)
- 8.) Performance Security
- 9.) Other Documents
  - a) Construction Methods
    - b.) Construction Scheduled in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other Approved tools of project scheduling, and Cash Flow.
    - C.) Manpower Schedule
    - d) Equipment Utilization Scheduled
    - e) Construction Safety and Health Program
    - F) Contractor's All Risk Insurance(CARI)


3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the remedy any defects therein in conformity with the provisions of this CONTRACT AGREEMENT in all respects.

4. In consideration of the execution and completion of the works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR'S Calculated bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this CONTRACT AGREEMENT, at the times and in the manner prescribed by this CONTRACT AGREEMENT.


APR 13 2021

IN WITNESS WHEREOF, the parties hereto set their respective hands on the this \_\_\_\_\_ above written.

CENTRAL MINDANAO UNIVERSITY


  
**JESUS ANTONIO G. DERIJE**  
 President

PROPOSED CONSTRUCTION OF VIRTUAL NURSING  
 ARTS BUILDING

  
**ENGR. ERIC A. CUPIDA**  
 Manager

Witnessed by:

\_\_\_\_\_  
 Witness

  
**MARIA JAMELLAH CELESTE M. MAGALONA**  
 Witness

